Comparative Statement

Tender Nu: BBMP/2022-23/OW/WORK_INDENT54315
Tender Na: Improvements to Roads and drain at Jakkur and Jakkur Extension Surrounding area in Ward No.08 Jakkur.

MATAVALAHALLI SREENIVASAREDDY VENKATESH ( )

SNo	Item Name	Item Code	Unit	Estimate Quanti	Estimate Rate	Total Amo	Quoted Ra	Total Amount
1	Removing a	1	Sqm	174.83	121	21154.43	121.0	21154.43
2	Earth work	2	Cum	37.46	204.6	7664.316	204.6	7664.316
3	Providing gr	3	Sqm	74.93	742	55598.06	742.0	55598.06
4	Earth work i	4	Cum	394.13	71.5	28180.295	71.5	28180.295
5	Scarifying th	5	Sqm	837	4.4	3682.80	4.4	3682.80
6	Providing, la	6	Cum	232.19	2633.4	611449.14	2233.4	518573.146
7	Providing ar	7	Sqm	1009.5	46.2	46638.90	46.2	46638.90
8	Providing ar	8	Cum	50.48	10052.9	507470.39	10052.9	507470.392
9	Providing ar	9	Sqm	1965.5	15.4	30268.70	15.4	30268.70
10	Providing ar	10	Cum	78.62	11672.1	917660.50	11672.1	917660.502
11	Road Marki	11	Sqm	66	525.8	34702.80	525.8	34702.80
12	Providing ar	12	Cum	177.23	5344.9	947276.62	4344.9	770046.627
13	Providing ar	13	Cum	177.23	7163.2	1269533.9	6223.2	1102937.736
14	Cutting tran	14	m	285	77	21945.00	77.0	21945.00
15	Providing to	15	m	285	181.5	51727.50	181.5	51727.50
16	Loading and	16	Cum	431.59	129.8	56020.382	129.8	56020.382
17	Cost of Hau	17	t.Km	470.33	105.6	49666.848	105.6	49666.848

Total Summary Amount		4660640.6	4223938.4 0.00
% against Estimated Rate			-9.37
% against CSR			
Total Bid Amount			4223938.43 (L1)

Executive Engineer,
Bytarayanapura Division,
BBMP, Bangalore.

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2023-02-24 13:34:35.0	2023-02-28 12:45:21.0	2023-02-28 12:45:56.0	Approve	The tender approved by Zonal commissioner. Hence financial bid is cleared	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ee2_yel -PRADEEP B N	2023-02-04 11:26:16.0	2023-02-04 11:26:19.0	2023-02-24 13:34:35.0	Approve	Tender invited vide Notification No.EE/BTP/BBMP/E-PMT/18/2022-23, Date: 04-11-2022. In this tender call this work 5 bidders are participated out of which 5 bidders are qualified technically and their financial bid opened. L1 bidder MATAVALAHALLI SREENIVASA REDDY VENKATESH ( ) quoted Rs. 4223938.43 (L1) (-9.37 Below), to the CSR & Approved by Zonal Commissioner (Scanned copies are herewith attached for your kind reference).Hence tender is forwarding for your kind approval..	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -PRADEEP B N	2023-02-04 11:26:16.0	2023-02-04 11:26:16.0	2023-02-04 11:26:16.0	Submit		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ee2_yel -PRADEEP B N	2023-02-03 15:27:34.0	2023-02-03 18:04:41.0	2023-02-04 11:26:15.0	Completed		Completed
Technical Bid Evaluation"	Approval For Technical Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2023-02-02 11:55:48.0	2023-02-03 15:24:22.0	2023-02-03 15:27:18.0	Approve	As per the recommendation of EE the technical bid is approved, financial bid may be opened	Completed
Technical Bid Evaluation"	Evaluate Technical Qualifications for tender BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ee2_yel -PRADEEP B N	2022-11-22 16:12:18.0	2022-11-22 16:12:26.0	2023-02-02 11:55:48.0	Approve	Five Bidders are Participated for this Tender, out of Five bidders are qualified in Technical Evaluation,Hence Technical bid tender is forwarding for your kind approval.	Completed
Technical Bid Evaluation"	Start Technical Bid Evaluation	bbmp_ee2_yel -PRADEEP B N	2022-11-22 16:12:18.0	2022-11-22 16:12:18.0	2022-11-22 16:12:18.0	Submit		Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ee2_yel-PRADEEP BN	2022-11-22 16:12:06.0	2022-11-22 16:12:14.0	2022-11-22 16:12:18.0	Completed		Completed
Bid Evaluation"	Technical Bids Opening for BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ee2_yel-PRADEEP BN	2022-11-22 16:11:53.0	2022-11-22 16:12:00.0	2022-11-22 16:12:06.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ee2_yel-PRADEEP BN	2022-11-18 20:36:27.0	2022-11-18 20:36:39.0	2022-11-22 16:11:53.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ee2_yel-PRADEEP BN	2022-11-18 11:00:07.0	2022-11-18 20:36:20.0	2022-11-18 20:36:27.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-PRADEEP BN	2022-11-18 11:00:07.0	2022-11-18 11:00:07.0	2022-11-18 11:00:07.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT54315	bbmp_ee2_yel-PRADEEP BN	2022-11-08 15:19:53.0	2022-11-08 16:24:03.0	2022-11-08 16:24:03.0	Approved		Completed